STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 6
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

03/ 23/ 06
11- 238504
11- SD-805-10.8/11.8

ENG NEERS EST

RAS

RAS
Bl D TOTAL

1,622, 317. 20

1, 698, 604. 78

1,823,121.70

1, 898, 419. 00

HA22

B I

, HB4N

1,737,947.00 AMOUNT UNDER

Bl DDER | D

D

SUMMARY

DEPARTMENT

I'N SAN DI EGO COUNTY | N SAN DI EGO

PAVEMENT REHABI LI TATI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
2,100, 000

AND NATIONAL CI TY FROM 0. 2 KM SOUTH
OF 4TH STREET OVERCROSSI NG TO LOGAN
AVENUE OVERCRCSSI NG

115, 629. 80

OF TRANSPORTATI ON

Bl D245
PACE 1
03/ 24/ 06
CONTRACT CODE "A '
64 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

245

PERCENT UNDER EST 6. 65

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000

SAN DI EGO CA 92192-9000

SIMJ HARRI'S I NC
P O BOX 420850

SAN DI EGO CA 92142-0850

DALEY CORPORATI ON
5370 EASTGATE MALL

SAN DI EGO CA 92121

ABC CONSTRUCTI ON CO | NC

3120 NATI ONAL AVENUE
SAN DI EGO CA 92113

FAX

FAX

FAX

FAX

858 587-3600
00750542
858 453-6034

858 502-9999
00871021
858 502-9920

858 642- 7500
00749995
858 642-9269

619 239-3428
00254763
619 239-6614

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11- 238504 Bl D245
11- SD- 805-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 23/ 06 03/ 24/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ATLAS FENCE
SAN DI EGO CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

REAL ESCAPE
SPRI NG VALLEY CA

SELECT ELECTRI C
SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS
POMAY CA

TI TAN
REDDI NG CA

VETAL BEAM GUARD RAI L

COLD PLANE ASPHALT CONCRETE

STRI PI NG AND MARKI NG

HI GHWAY PLANTI NG AND | RRI GATI ON

SI GNAL AND LI GHTI NG

ROADSI DE SI GNS

PREPARE WATER POLLUTI ON CONTROL PLAN



11- 238504 Bl D245

11- SD- 805-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 23/ 06 03/ 24/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ANDERSON PI PI NG CONTRACTORS | NC WET UTI LI TIES
EL CAJON CA
AREA WEST FENCE COVPANY VETAL BEAM GUARD RAI L
LAKESI DE CA
ECO LOG C I NC PLANTI NG AND | RRI GATI ON
TEMECULA CA
PAVEMENT RECYCLI NG SYSTEM | NC COLD PLANE
Rl VERSI DE CA
PAYCO SPECI ALTI ES STRI PI NG AND MARKI NG
CHULA VI STA CA
PERRI S TRAFFI C CONTRCL CONSTRUCTI ON AREA SI GNS
MJURRI ETA CA
SELECT ELECTRI C I NC ELECTRI CAL

SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS SI GNS
PONAY CA



11- 238504 Bl D245

11- SD- 805-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 23/ 06 03/ 24/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ANDERSON PI PI NG CONTRACTORS | NC CONCRETE STRUCTURE AND PI PE
EL CAJON CA
ATLAS FENCE VETAL BEAM GUARD RAI L
SAN DI EGO CA
PRSI COLD PLANE
Rl VERSI DE CA
PAYCO SPECI ALTI ES STRI PI NG AND MARKI NG
CHULA VI STA CA
REAL ESCAPE | NC LANDSCAPI NG AND | RRI GATI ON
SPRI NG VALLEY CA
SELECT ELECTRI C ELECTRI CAL
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ANDERSON PI PI NG CONTRACTORS | NC UNDERGROUND
EL CAJON CA

CONTI NUED ON NEXT PAGE



11- 238504 Bl D245

11- SD- 805-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

03/ 23/ 06 03/ 24/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ATLAS FENCE VETAL BEAM GUARD RAI L
SAN DI EGO CA
BEADOR AND SON CONSTRUCTI ON TRAFFI C CONTROL
CORONA CA
PAVEMENT RECYCLI NG COLD PLANE
Rl VERSI DE CA
PAYCO SPECI ALTI ES | NC STRI PI NG

CHULA VI STA CA

REAL ESCAPE | NC LANDSCAPI NG AND | RRI GATI ON
SPRI NG VALLEY CA



11- 238504 Bl D245

11- SD- 805- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 23/ 06 03/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 000. 00 6, 000. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 13 710. 00 9, 230. 00
4 (S) 074041 STREET SVEEPI NG LS LUMP SUM 8, 000. 00 8, 000. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 1, 800. 00 1, 800. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 110, 000. 00 110, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 3, 300. 00 9, 900. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 570 48. 00 27, 360. 00
10 (S) 038472 TRAFFI C PLASTI C DRUMB EA 48 63. 00 3, 024. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 280. 00 11, 760. 00
12 (S) 038473 TEMPORARY CRASH CUSHI ON ( ADI EM) EA 1 10, 000. 00 10, 000. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1,120 18. 00 20, 160. 00
14 150742 REMOVE ROADSI DE S| GN EA 8 300. 00 2, 400. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 4,340 3. 00 13, 020. 00
16 151224 REMOVE DELI NEATOR EA 60 6. 00 360. 00
17 152604 MODI FY | NLET EA 1 3, 100. 00 3, 100. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 43, 500 3. 60 156, 600. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00 1, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 60 76. 00 4,560. 00
21 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 6, 000. 00 6, 000. 00
22 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4,000. 00 4,000. 00
23 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 8, 000. 00 8, 000. 00
24 260201 CLASS 2 AGGREGATE BASE VB 35 167. 00 5, 845. 00
25 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 10 540. 00 5, 400. 00
26 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 30 270. 00 8, 100. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 500 105. 00 52, 500. 00
28 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 3, 300 135. 00 445, 500. 00
29 394001 PLACE ASPHALT CONCRETE DI KE M 4,340 6. 00 26, 040. 00
30 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 16 480. 00 7, 680. 00
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14 3, 400. 00 47, 600. 00
32 (S) 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN M2 4.3 120. 00 516. 00
(1.6 MV UNFRAVED)
33 (S) 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 28 170. 00 4,760. 00
(2.0 MVt UNFRAVED)
34 (S) 560242 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 42 220. 00 9, 240. 00

(2.0 M FRAMED)



11- 238504 Bl D245

11- SD- 805- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 23/ 06 03/ 24/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 566011 ROADSI DE SI GN - ONE POST EA 7 530. 00 3, 710. 00

36 566012 ROADSI DE SI GN - TWO POST EA 6 1, 400. 00 8, 400. 00

37 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 170. 00 340. 00
METHOD)

38 568007 INSTALL SI GN OVERLAY MR 1.1 870. 00 957. 00

39 568015 I NSTALL SI GN ( MAST- ARM HANGER NMETHOD) EA 1 550. 00 550. 00

40 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 20 170. 00 3, 400. 00
EXI STI NG POST

41 664085 300 MM BI TUM NOUS COATED CORRUGATED M 3 380. 00 1, 140. 00
STEEL PIPE (2.01 MV THI CK)

42 664090 450 MM BI TUM NOUS COATED CORRUGATED M 12 550. 00 6, 600. 00
STEEL PIPE (2.01 MV THI CK)

43 690276 450 MM BI TUM NOUS COATED CORRUGATED M 2 720. 00 1, 440. 00
STEEL PI PE DOAKNDRAI N

44 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,776 3.20 5, 683. 20

45 820107 DEL| NEATOR ( CLASS 1) EA 60 44.00 2, 640. 00

46 820118 GUARD RAI LI NG DELI NEATOR EA 160 16. 00 2,560. 00

47 (S) 832001 METAL BEAM GUARD RAI LI NG M 960 82. 00 78, 720. 00

48 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 8 3, 600. 00 28, 800. 00

49 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 3 1, 100. 00 3, 300. 00

50 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 6 3, 700. 00 22, 200. 00

51 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 6 3, 100. 00 18, 600. 00

52 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 220 36. 00 7,920. 00

53 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 660 3. 00 4, 980. 00

54 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 32 5. 00 160. 00
(BROKEN 1.83 M- 0.30 M

55 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 110 3.30 363. 00
(BROKEN 5.18 M- 2.14 M

56 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 10, 600 .90 9, 540. 00

57 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 310 3.30 1, 023. 00

58 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 880 3.70 3, 256. 00

59 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 27 540. 00 14, 580. 00

60 (S) 860930 TRAFFI C MONI TORI NG STATI ON EA 1 112, 000. 00 112, 000. 00

61 (S) 038474 CLOSED CI RCUI T TELEVI S| ON SYSTEM EA 1 39, 000. 00 39, 000. 00
( LOCATI ON 1)

62 (S) 038475 CLOSED CI RCUI T TELEVI SI ON SYSTEM EA 1 38, 000. 00 38, 000. 00
( LOCATI ON 2)

63 (S) 038476 VI DEO ENCODER EA 2 2, 000. 00 4, 000. 00



11- 238504 Bl D245

11- SD- 805-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
03/ 23/ 06 03/ 24/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
64 999990 MOBI LI ZATI ON LS LUMP SUM 160, 000. 00 160, 000. 00

TOTAL 1,622, 317. 20



11- 238504 Bl D245
11- SD- 805-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
03/ 23/ 06 03/ 24/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 3, 000. 00 3000. 00 3, 000. 00 3000. 00
2 3, 000. 00 3000. 00 2, 000. 00 2000. 00 4,000. 00 4000. 00
3 550. 00 7150. 00 67. 00 871.00 1, 000. 00 13000. 00
4 40, 000. 00 40000. 00 9, 800. 00 9800. 00 20, 000. 00 20000. 00
5 3, 000. 00 3000. 00 485. 00 485. 00 3, 000. 00 3000. 00
6 5, 000. 00 5000. 00 8, 020. 00 8020. 00 10, 000. 00 10000. 00
7 95, 000. 00 95000. 00 107, 750. 00 107750. 00 200, 000. 00 200000. 00
8 4,000. 00 12000. 00 13, 530. 00 40590. 00 10, 000. 00 30000. 00
9 17.53 9992. 10 97. 40 55518. 00 140. 00 79800. 00
10 43. 00 2064. 00 74. 60 3580. 80 85. 00 4080. 00
11 185. 00 7770. 00 128. 00 5376. 00 230. 00 9660. 00
12 6, 400. 00 6400. 00 18, 825. 00 18825. 00 20, 000. 00 20000. 00
13 20. 00 22400. 00 19. 60 21952. 00 20. 00 22400. 00
14 158. 00 1264. 00 145. 00 1160. 00 200. 00 1600. 00
15 1.06 4600. 40 3.05 13237. 00 2.00 8680. 00
16 5.00 300. 00 5.75 345. 00 10. 00 600. 00
17 3, 700. 00 3700. 00 4, 050. 00 4050. 00 4, 000. 00 4000. 00
18 3.33 144855. 00 3.30 143550. 00 3. 00 130500. 00
19 1, 000. 00 1000. 00 1, 000. 00 1000. 00 3, 000. 00 3000. 00
20 222.00 13320. 00 71. 60 4296. 00 250. 00 15000. 00
21 13, 800. 00 13800. 00 6, 500. 00 6500. 00 10, 000. 00 10000. 00
22 6, 200. 00 6200. 00 4,330. 00 4330. 00 17, 500. 00 17500. 00
23 6, 100. 00 6100. 00 8, 180. 00 8180. 00 17, 500. 00 17500. 00
24 285. 00 9975. 00 220. 00 7700. 00 325. 00 11375. 00
25 500. 00 5000. 00 790. 00 7900. 00 2,500. 00 25000. 00
26 300. 00 9000. 00 390. 00 11700. 00 1, 000. 00 30000. 00
27 91. 00 45500. 00 125. 00 62500. 00 150. 00 75000. 00
28 163. 00 537900. 00 178. 50 589050. 00 150. 00 495000. 00
29 4.60 19964. 00 9. 60 41664. 00 5. 00 21700. 00
30 500. 00 8000. 00 550. 00 8800. 00 2,500. 00 40000. 00
31 3, 100. 00 43400. 00 3, 350. 00 46900. 00 3, 400. 00 47600. 00
32 118. 00 507. 40 140. 00 602. 00 200. 00 860. 00
33 167. 00 4676. 00 185. 00 5180. 00 200. 00 5600. 00
34 210. 00 8820. 00 235. 00 9870. 00 250. 00 10500. 00
35 513. 00 3591. 00 560. 00 3920. 00 550. 00 3850. 00
36 1, 338. 00 8028. 00 1, 450. 00 8700. 00 1, 500. 00 9000. 00
37 159. 00 318. 00 190. 00 380. 00 500. 00 1000. 00
38 450. 00 495. 00 465. 00 511.50 5, 000. 00 5500. 00
39 100. 00 100. 00 732.00 732.00 500. 00 500. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63

64
TOT

11- 238504

11- SD- 805-1
03/ 23/ 06
SECOND

Bl D AMOUNT
159. 00 3180. 00
1, 850. 00 5550. 00
1, 454.00 17448. 00
3, 275. 00 6550. 00
6. 35 11277. 60
37.00 2220. 00
20. 00 3200. 00
75. 00 72000. 00
4,124.00 32992. 00
740. 00 2220. 00
3, 755. 00 22530. 00
2,700. 00 16200. 00
35. 00 7700. 00
2.86 4747. 60
5.29 169. 28
3. 17 348. 70
.85 9010. 00
3. 17 982. 70
3. 49 3071. 20
518. 20 13991. 40
105, 512. 76 105512. 76
36, 803. 09 36803. 09
36, 803. 09 36803. 09
1,703.73 3407. 46
165, 000. 00 165000. 00
1,698, 604. 78

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
190. 00 3800
2,020. 00 6060
1, 590. 00 19080
2,480. 00 4960
5. 80 10300
28. 90 1734
16. 75 2680
84. 00 80640
3, 870. 00 30960
1, 185. 00 3555
3, 940. 00 23640
3, 290. 00 19740
11. 60 2552
1.75 2905
17. 30 553
17. 30 1903
.70 7420
5. 80 1798
8. 00 7040.
565. 00 15255.
115, 160. 00 115160
40, 170. 00 40170
40, 170. 00 40170
1, 860. 00 3720
106, 800. 00 106800
1,823,121.70

NI NG BI DDERS

FOURTH

Bl D AMOUNT
200. 00 4000
2, 000. 00 6000
1, 600. 00 19200
2,500. 00 5000
17.00 30192
40. 00 2400
17.00 2720
88. 00 84480
4,200. 00 33600
1, 200. 00 3600
4, 000. 00 24000
3, 300. 00 19800
40. 00 8800
3. 00 4980
6. 00 192
4.00 440
1.00 10600.
4.00 1240.
4.00 3520.
550. 00 14850.
110, 000. 00 110000.
40, 000. 00 40000
40, 000. 00 40000
2,000. 00 4000
15, 000. 00 15000.
1,898, 419. 00

Bl D245
PAGE 10
03/ 24/ 06



